

							Bluestone Environmental Inc		BrightFields Inc.		G&B Construction		James R Kenney Excavating & Paving Inc.		Lewis Environmental Inc.		The Ambient Group	
							\$ 174,356.0		\$ 125,990.0		\$ 121,970.0		\$ 71,814.0		\$ 228,733.25		\$ 85,596.0	
							0		0		0		0		0		0	
							\$ 0		\$ 0		\$ 0		\$ 0		\$ 0		\$ 0	
#	Locked	Items	Selected	Lowest	UnitofMeasure	QuantityRequired	UnitPrice	TotalCost	UnitPrice	TotalCost	UnitPrice	TotalCost	UnitPrice	TotalCost	UnitPrice	TotalCost	UnitPrice	TotalCost
1 Base Bid Pricing (3)																		
#1-1	FALSE	Mobilization and Demobilization	\$ 0	\$ 5,000.0	LS	1	\$ 37,891.0	\$ 37,891.0	\$ 20,500.0	\$ 20,500.0	\$ 5,000.0	\$ 5,000.0	\$ 15,000.0	\$ 15,000.0	\$ 61,360.0	\$ 61,360.0	\$ 14,300.0	\$ 14,300.0
#1-2	FALSE	Excavate and Load Mercury-impacted and Arsenic-impacted Soils	\$ 0	\$ 12,232.0	LS	1	\$ 100,080.0	\$ 100,080.0	\$ 70,581.0	\$ 70,581.0	\$ 58,380.0	\$ 58,380.0	\$ 12,232.0	\$ 12,232.0	\$ 131,890.0	\$ 131,890.0	\$ 54,488.0	\$ 54,488.0
#1-3	FALSE	Transport and Dispose of Mercury-impacted and Arsenic-impacted Soils	\$ 0	\$ 16,680.0	LS	1	\$ 36,140.0	\$ 36,140.0	\$ 34,664.0	\$ 34,664.0	\$ 58,380.0	\$ 58,380.0	\$ 44,480.0	\$ 44,480.0	\$ 35,167.0	\$ 35,167.0	\$ 16,680.0	\$ 16,680.0
2 Alternates (2)																		
#2-1	FALSE	Additional Excavation and Loading of Mercury-impacted and Arsenic-impacted Soils	\$ 0	\$ 22	Ton	1	\$ 180	\$ 180	\$ 180	\$ 180	\$ 105	\$ 105	\$ 22	\$ 22	\$ 253	\$ 253	\$ 98	\$ 98
#2-2	FALSE	Additional Transportation and Disposal of Mercury-impacted and Arsenic-impacted Soils	\$ 0	\$ 30	Ton	1	\$ 65	\$ 65	\$ 65	\$ 65	\$ 105	\$ 105	\$ 80	\$ 80	\$ 63.25	\$ 63.25	\$ 30	\$ 30